

**Findings of the Tender Scrutiny Committee on the technical bids received for
land development of Telecom City project site at Menamkulam,
Kazhakootam**

I. Technically Qualified Bids

The technical bids submitted by the following tenderers have fulfilled all the eligibility criteria prescribed in the tender document

- 1. M/s Som Projects Pvt. Ltd, Regd. Office 403, Suneja Tower-1, District Centre, Janakapuri, New Delhi- 110 058.**
- 2. Sri. G.Chandra Babu, M/s Sree Dhanya Construction Company, 31/747, Trivandrum.**
- 3. Sri.Nizamudeen.A, M/s Thoppil Constructions Adayamon. P.O**

Sd/-
Sri.P.Rajendrakumar,
CE, SIDCO

Sd/-
Sri.E.Erani, GM (F)

Sd/-
Sri.C.U.Babu, GM
RM Division

Sd/-
Sri.S.Ajith Kumar, AGM,
IT&TC Division

Sd/
Sri.Suresh Kumar, Manager Accounts
IT&T Division

II. Non Qualified Bids

The technical bids submitted by the following tenderers have not fulfilled the eligibility criteria prescribed in the tender document

1. M/s Deens Constructions, First floor, MA Wood works, Civil line Road, Bypass Junction, Palarivattom P.O, Cochin- 682 025.

While opening the bid, the price bid (Cover II) has been partially opened. It is kept in the safe custody of SIDCO. Regarding the technical bid, the following shortcomings/ defects were noted;

1. Proof of PAN produced was not attested.
2. Agreement (Annexure V) submitted was not signed by the tenderer.

2. All Kerala Engineers & Skilled Workers Labour Contract Co-operative Society Ltd. Administrative Office, Flat No.107, Housing Board Complex, Q.S.Road, Chinnakada, Kollam 691009

The committee have observed that they have requested for EMD exemption as per GO (MS) No 135/97/C-op dtd 13/11/97 and Committee agreed for the same.

Sd/-	Sd/-	Sd/-
Sri.P.Rajendrakumar,	Sri.E.Erani, GM (F)	Sri.C.U.Babu, GM
CE, SIDCO		RM Division

Sd/-	Sd/
Sri.S.Ajith Kumar, AGM,	Sri.Suresh Kumar, Manager Accounts
IT&TC Division	IT&T Division

The following shortcomings/defects were noted in the technical bid;

1. Client certificate in proof of execution of single Civil work of Rs.2.5 Crores within last 3 years is not produced.
2. Audited financial statement not submitted
3. IT returns not attached
4. Annexure III not signed. Proof of agreement for hired vehicles not attached.

3. Sri. G. Soman Nair, Govt Contractor, Kanavila House, Mylom, CheriyaKonni P.O, Thiruvananthapuram-695013

1. Proof of execution of single Civil work of Rs.2.5 Crores within last 3 years is not produced. The details of work submitted with completion date of 07.04.06 is not within the period of last 3 years.
2. Proof of agreement for hired vehicles not submitted.
3. Proof of ownership regarding owned vehicle is not legible.

4. Sri. A.Manicavassalou, No. 10, Vellavari Street, Near Carmel Convent, Muthialpet, Puduchery-605003.

1. Proof of agreement regarding hired vehicles is not produced.
2. Shortage of vehicles.

Sd/-
Sri.P.Rajendrakumar,
CE, SIDCO

Sd/-
Sri.E.Erani, GM (F)

Sd/-
Sri.C.U.Babu, GM
RM Division

Sd/-
Sri.S.Ajith Kumar, AGM,
IT&TC Division

Sd/
Sri.Suresh Kumar, Manager Accounts
IT&T Division

5. **Sri. J. Abdul Wahid, Govt. Contractor, M/s E.J.Constructions, Kurudantayyathu, Thazhava, Kadathoor P.O, Karunagappally, Kollam.**

1. Copy of A class license not attested.
2. VAT and PAN not attested
3. Proof of execution of single civil work of Rs 2.5 Crores within last 3 years is not produced.
4. Proof of IT returns not attested
5. Shortage of Vehicle

6. **Sri.K.Sasidharan, M/s Metaguard Engineers and Contractors, Kaliyikkal, Ponakam, Mavelikara, Alappuzha- 690101.**

1. Copy of A class license not attested
2. Proof of minimum annual turn over of Rs. 5 Crores not produced.
3. VAT and PAN not attested
4. Proof of execution of single Civil work of Rs.2.5 Crores within last 3 years is not produced. The details of work submitted with completion date of 29.01.06 is not within the period of last 3 years.
5. Proof of IT returns not attested
6. Shortage of vehicles

Sd/-
Sri.P.Rajendrakumar,
CE, SIDCO

Sd/-
Sri.E.Erani, GM (F)

Sd/-
Sri.C.U.Babu, GM
RM Division

Sd/-
Sri.S.Ajith Kumar, AGM,
IT&TC Division

Sd/
Sri.Suresh Kumar, Manager Accounts
IT&T Division

7. M/s Crescent Constructions Company, T.C 39/12915, Poojappura P.O, Thiruvananthapuram 695012.

1. Shortage of vehicles
2. Proof of agreements for hired vehicles are not sufficient

8. M/s N.J Thomas & Company, Builders and Developers, Mattathara Colony, YWCA Lane, Kottayam.

1. Period of execution of single civil work of Rs.2.5 Crores within last 3 years is not specified.
2. Proof of IT returns not attested
3. Proof of owned/hired equipments and vehicles not produced. Shortage of vehicles.
4. Agreement (Annexure V) not submitted.

9. Sri.Sunil.P.B, M/s Sabani Constructions, Ponnampulathu, Kalamassery, Ernakulam -683104

Proof of execution of single Civil work of Rs.2.5 Crores within last 3 years is not produced. The details of work submitted with completion date of 26.04.2006 is not within the period of last 3 years.

Sd/-
Sri.P.Rajendrakumar,
CE, SIDCO

Sd/-
Sri.E.Erani, GM (F)

Sd/-
Sri.C.U.Babu, GM
RM Division

Sd/-
Sri.S.Ajith Kumar, AGM,
IT&TC Division

Sd/
Sri.Suresh Kumar, Manager Accounts
IT&T Division

10. Sri. Manaf P.B, Govt Contractor, Puthiyadethu House, Muttom, Aluva-683106

1. Minimum annual turn over of Rs. 5 Crores not achieved.
2. VAT not attested
3. Details of equipments & vehicles as mentioned in annexure III not attached.

11. M/s Sree Narayana Constructions Pvt Ltd. Opposite KSRTC Bus station, Kollam

Proof of ownership of equipments and vehicles not produced.

Sd/-

Sri.P.Rajendrakumar,
CE, SIDCO

Sd/-

Sri.E.Erani, GM (F)

Sd/-

Sri.C.U.Babu, GM
RM Division

Sd/-

Sri.S.Ajith Kumar, AGM,
IT&TC Division

Sd/

Sri.Suresh Kumar, Manager Accounts
IT&T Division